101.01
Section 101 TERMS, FORMAT AND DEFINITIONS

101.01 General. The titles and headings of the sections, subsections and subparts are intended
for reference and shall not be considered as bearing on their interpretation.

When a publication is specified, the most recentissue including interim publications prior to the date
of the advertisement for proposals for the Project is intended, unless otherwise specified.

Whenever the following abbreviations, terms or pronouns are used in the specifications or in other
contract documents they shall have the following meaning:

101.02 Abbreviations.

AAN American Association of Nurserymen

AAR Association of American Railroads

AASHTO American Association of State Highway and Transportation Officials
ACI American Concrete Institute

AGC Associated General Contractors of America

AlA American Institute of Architects

AlSI American Iron and Steel Institute

ANSI American National Standards Institute, Inc.

APA Authorized Public Agency

API American Petroleum Institute

ARA American Railway Association

AREMA American Railway Engineering and Maintenance of Way Association
ARTBA American Road and Transportation Builders' Association
ASCE American Society of Civil Engineers

ASLA American Society of Landscape Architects

ASME American Society of Mechanical Engineers

ASNT American Society for Non Destructive Testing

ASTM American Society for Testing and Materials

ATSSA American Traffic Safety Services Association

AWPA American Wood Preservers' Association

AWS American Welding Society

AWWA American Water Works Association

CIA Construction Influence Area

CRSI Concrete Reinforcing Steel Institute

DBE Disadvantaged Business Enterprise

FHWA Federal Highway Administration, U.S. Department of Transportation
FSS Federal Specifications and Standards

ICEA Insulated Cable Engineers Association

IEEE Institute of Electrical and Electronics Engineers

IES llluminating Engineering Society

IMSA International Municipal Signal Association

ISSA International Slurry Surface Association

ITE Institute of Traffic Engineers

MCL Michigan Compiled Laws

MDEQ Michigan Department of Environmental Quality

MDOT Michigan Department of Transportation
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MDNR Michigan Department of Natural Resources
MIOSHA Michigan Occupational Safety and Health Act
MMUTCD Michigan Manual of Uniform Traffic Control Devices
MSA Mine Safety Administration

MSA Michigan Statutes Annotated (number always follows)
MTM Michigan Test Method

NEC National Electrical Code

NELMA Northeastern Lumber Manufacturers' Association
NEMA National Electrical Manufacturers' Association
NHPMA Northern Hardwood and Pine Manufacturers' Association
NIST National Institute of Standards and Technology
NPDES National Pollutant Discharge Elimination System
NRMCA National Ready Mix Concrete Association

RCRA Federal Resource Conservation Recovery Act

SAE Society of Automotive Engineers

SPIB Southern Pine Inspection Bureau

SSPC Steel Structures Painting Council

USDA United States Department of Agriculture

UL Underwriter's Laboratories, Inc.

WCLIB West Coast Lumber Inspection Bureau

WWPA Western Wood Products Association

101.03 Definitions.

Addendum. Graphic or written revisions to the contract issued by the Department after the
advertisement but before the opening of the proposals.

Adjustment. A monetary revision to a contract unit price or to the entire contract.

Advertisement. The public announcement inviting Contractors to submit proposals for work to be
performed and materials to be furnished.

Authorization. The Department's written approval of a contract modification.

Average Daily Traffic (ADT) The total volume of traffic during a given time period, greater than one
day and less than one year, divided by the number of days in the time period.

Award. The Department's formal execution of the contract.

Base Course. The layer or layers of specified material placed on a subbase or subgrade to support
a surface course.

Bid. See Proposal.
Bidder. The individual or legal entity submitting a proposal.

Bridge. A structure, including supports, built over a depression, watercourse, highway, railroad or
other obstruction, with a clear span of more than 20 feet measured along the center of roadway.
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Calendar Day. Every day shown on the calendar, beginning and ending at midnight. Unless
otherwise designated, the word "day" shall mean calendar day.

Calendar Date Contract. A contract where the projectis required to be physically complete or open
to traffic on or before a designated date on the calendar.

Calendar Day Contract. A contract where the time required to physically complete the project or
open it to traffic is designated by the number of calendar days.

Certification of DBE Contractors. The process by which the Department establishes that a
Contractor meets the Federal requirements as a DBE.

Change. Addition to or deletion from a contract item or condition.
Commission. The Michigan State Transportation Commission.

Construction Influence Area (CIA). The project and the area surrounding the project, as shown
in the contract, that defines the limits of responsibility for traffic control.

Contract. The written agreement between the Department and the Contractor setting forth the
obligations of the parties for the performance of and payment for the prescribed work.

Contract Item (Pay Item). An item of work in the contract.
Contract Modification. The regulation form prepared as a recommendation for changes in,
adjustments or extras to the contract. The contract modification becomes an authorized when

signed by the duly authorized MDOT representative.

Contract Time. The time assigned in the contract to perform and complete all the work, including
authorized extensions of time.

Contract Unit Price. The unit price of a contract item.

Contractor. The individual or legal entity contracting with the Department for performance of
prescribed work and supplying materials.

Controlling Operation. An operation that, if the Contractor's expected rate of performance is not
met or the scheduled start date is delayed, would delay the opening to traffic or completion of the
entire project. The operation may be on or off the job site. The size of the operation is not a factor.

Coordination Clause. A clause in the contract that requires the Contractor to coordinate
construction activities with other agencies, utilities or Contractors.

Culvert. A structure, including supports, built over a depression, watercourse, highway, railroad or
other obstruction, with a clear span of less than 20 feet measured along the center of roadway.
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Department.
A. The Michigan Department of Transportation, when the State is the awarding authority, or

B. The Board of County Road Commissioners or the County of Wayne, when a County is the
awarding authority, or

C. The City or Village or authorized representative, when the City or Village is the awarding
authority.

Designated Classifications. Work classifications that the Department lists in the proposal as the
major work classifications required to construct the project, requiring appropriate prequalification
to perform the specified work.

Determined Low Bidder. The bidder who is determined to have the lowest responsible proposal
on a project when all necessary requirements have been satisfied.

Director. The person, as provided by law, to serve as the principal executive officer of the
Department and responsible for executing the policy of the Commission.

Earth Grade. The elevation of the completely graded roadway before placing the pavement
structure.

Engineer.
A. The Director of the Department or the Engineer designated by the Director, acting directly
or through authorized representatives, who is responsible for engineering supervision of
the construction, when the State is the awarding authority, or

B. The Engineer representing the County, when the County is the awarding authority, or

C. The Engineer representing the City or Village, when the City or Village is the awarding
authority.

Estimate.

A. Final Estimate. The compilation of quantities showing work performed; upon which final
payment is made.

B. Progress Estimate. An estimate made as the work progresses showing estimated work
performed and materials furnished; upon which periodic payments are made.

Extension of Time. Additional contract time authorized by the Department.
Extra Work. All work determined to be essential to the satisfactory completion of the contract. This

work did not appear in the proposal as a specific item of work and was not included in the price bid
for other items in the contract.
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Falsework. Any temporary facility/device used to support the permanent structure until it becomes
self-supporting. Falsework would include, but not be limited to, steel or timber beams, girders,
columns, piles and foundations, and any propriety equipment including modular shoring frames,
post shores, and adjustable horizontal shoring.

Float The total available time to complete a non-controlling operation or sequence of non-
controlling operations, as designated by the Contractor in the progress schedule, minus the total
planned duration associated with the non-controlling operation or sequence of non-controlling
operations. Float is a shared commodity. Either the Department or the Contractor has full use of
the float until it is depleted.

Forms. A facility device or mold used to retain plastic or fluid concrete in its designated shape until
it hardens.

Grade Separation. A structure that provides for highway traffic, pedestrian traffic, or utilities to pass
over or under another highway or the tracks of a railway.

Highway. A general term denoting a public way for purposes of vehicular travel, including the entire
area within the right of way.

Holidays. Recognized State holidays are: New Year's Day, Martin Luther King Day, President's
Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the day after
Thanksgiving Day, Christmas Eve, Christmas Day and New Year's Eve.

Inspector. The representative of the Engineer, assigned to make inspections of contract
performance.

Laboratory. A testing laboratory operated by or designated by the Department.

Labor Dispute. A controversy between the Contractor and the Contractor's employees, union,
bargaining agents, suppliers, or suppliers' bargaining agents, or between unions which results in
a work stoppage.

Lien Bond. The security furnished by the Contractor and the Contractor's Surety to guarantee
payment of the debts covered by the bond.

Local Traffic. Traffic that has origin or destination within the CIA.

Major and Minor Items of Work. Contract items having an original item value which meets any
of the criteria herein shall be considered major items of work. All other original contract items are
considered minor. The original item value is product of the plan quantity of the contract item and
the contract unit price.

A. The original contract amount is less than or equal to $5,000,000 and the original item value
is equal to or greater than 5 percent of the original contract amount.

B. The original contract amount is greater than $5,000,000 but less than or equal to

$20,000,000 and the original item value is equal to or greater than 4 percent of the original
contract amount but not less than $250,000.

Sec 101 Page 5



101.03

C. The original contract amount is greater than $20,000,000 but less than or equal to
$30,000,000 and the original item value is equal to or greater than 3 percent of the original
contract amount but not less than $800,000.

D. The original contract amount is greater than $30,000,000 and the original item value is
equal to or greater than 2 percent of the original contract amount but not less than
$900,000.

E. If no major contract items are identified using the criteria in A through D above, then the
major item or items shall be all of the original contract items, in sequence from the greatest
original item value to the next lower item value and so on, until the total original value of the
items adds up to 60 percent of the original contract amount.

Maximum Unit Weight or Maximum Density. The value of the weight per unit volume established
for a material.

Median. The portion of a divided highway separating the traveled ways.

Net Prequalification. The current balance of the Bidder's established prequalification rating. This
is obtained by subtracting the uncompleted work on hand from the established rating.

Non-Controlling Operation. An operation that, if the Contractor’'s expected rate of performance
is not met or the scheduled start date is delayed, would not delay the opening to traffic or
completion of the entire project. The operation may be on or off the project site. The size of the
operation is not a factor.

Notice to Proceed. Written notice to the Contractor to begin the contract work. When applicable,
the notice will include the starting date of the contract time.

Pavement Structure. All combinations of subbase, base course, and surface course, including
shoulders, placed on a subgrade.

Performance Bond. The security furnished by the Contractor and the Contractor's Surety to
guarantee performance of the work in accordance with the contract.

Plan Grade. Vertical control grade shown on plans.
Plan Quantity. The original contract quantity of an item of work.

Plans. The contract drawings that show the location, character, and dimensions of the prescribed
work. Contract drawings also include the following:

A. Standard Plans. Drawings approved for repetitive use, showing details to be used where
appropriate. The standard plans that apply to the project will be designated in the contract.

B. Working Drawings. Supplemental design sheets or similar data that the Contractor may
be required to submit to the Engineer. Examples of these include, but are not limited to,
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stress sheets, shop drawings, erection plans, falsework plans, framework plans, cofferdam plans,
and bending diagrams for reinforcing steel.

Prequalification of Contractors. A process used by the Department to determine the work
classifications a Contractor is eligible to perform and the maximum contract amount which the
Contractor's resources enables it to manage. This is done in accordance with the "Administrative
Rules Governing the Prequalification of Bidders for Highway and Transportation Construction
Work."

Progress Clause. A part of the proposal stating starting, all intermediate and completion dates,
and/or number of work days, and other restrictions or conditions.

Progress Schedule. A sequential listing of all the controlling operations and the estimated time the
operations will remain controlling. The progress schedule is submitted by the Contractor and
approved by the Department prior to award of the contract and becomes part of the contract.

Project. A specific section of the highway or property on which the construction operation is to be
performed as described in the contract.

Project Limits. The physical limits given in the contract showing the points of beginning and ending
of the work included in the project.

Proposal. A bidder's written offer to perform work at quoted prices.

Proposal Appeal Committee. The committee that performs the final administrative review of
appeals of low proposal rejections except for contracts that require approval by the Commission.

Proposal Form. The prescribed document on which the bidder's written offer to perform stated
work at the quoted prices must be submitted.

Proposal Guaranty. The security furnished by the Bidder as a guaranty of good faith to enter into
the Contract for the work proposed.

Proposal Review Committee. The committee that reviews all proposals for adherence to bidding
procedures.

Qualified Products List. A listing of specific materials which have been prequalified for use on
projects.

Right-of-Way. A general term denoting land, property or interest therein acquired for or devoted
to a highway, as shown on the plans.

Roadbed. The portion of the roadway between the outside edges of finished shoulders, or the
outside edges of berm immediately back of curbs or gutters, when constructed.

Roadside. The portion of the right-of-way outside of the roadway.

Roadway. The portion of the right-of-way required for construction, limited by the outside edges
of slopes and including ditches, channels, and all structures pertaining to the work.
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Seasonal Limitation. The time during which construction of work items will be suspended unless
otherwise specified in the contract.

Seasonal Suspension. The period between November 14 and April 16 unless otherwise specified
in the contract.

Segregation. Areas of non-uniform distribution of coarse and fine agrregate particles in a pavement
that are visually identifiable or can be determined by other methods.

Shoulder. The portion of the roadway adjacent to the traveled way for accommodation of stopped
vehicles, for emergency use, and for lateral support of base and surface courses.

Sidewalk. That portion of the roadway primarily constructed for pedestrian use.
Specialty Classifications. Work classifications that the Department considers to require
specialized equipment or crafts to an extent warranting being listed separately from the Designated

Classification in the proposal.

Specifications. A general term applied to all written directions, provisions and requirements
concerning the performance of the work.

A. Standard Specifications. All requirements and provisions contained in this book.

B. Supplemental Specifications. Detailed specifications that add to or supersede the
Standard Specifications.

C. Special Provisions. Revisions and additions to the Standard and Supplemental
Specifications applicable to an individual project. An addendum is a Special Provision.

State.
A. The State of Michigan, when the State is the awarding authority, or
B. The County, when a county is the awarding authority, or
C. The Municipality, when a city or village is the awarding authority.

Subbase. The layer of specified material placed on the subgrade as a part of the pavement
structure.

Subcontractor. The individual or legal entity that performs part of the work through a contract
agreement with the Contractor.

Subcontract. The written agreement between the Contractor and any individual or legal entity to
perform a part of the contract work.

Subgrade. The portion of the earth grade upon which the pavement structure is placed.

Sec 101 Page 8



101.03
Substructure. All of the structure below the bearings of simple and continuous spans, the
skewbacks of arches, and the tops of footings of rigid frames, including backwalls, wing walls, and
wing protection railings; except backwalls designed integrally with the superstructure.

Superstructure. All of a structure not classified as substructure.

Surety. The legal entity or individual other than the Contractor, executing a bond(s) furnished by
the Contractor.

Surface Course. The top layer of a pavement structure.

Temporary Road. A roadway and appurtenances constructed to help the movement of highway
and pedestrian traffic around a construction operation.

Temporary Route. An existing road over which the traffic is temporarily detoured around a
construction operation.

Temporary Structure. A bridge, culvert, or grade separation constructed to maintain traffic during
the construction or reconstruction of a bridge, grade separation, or culvert.

Traffic Control Devices. Signs, signals, lighting devices, barricades, delineators, pavement
markings, traffic regulators and all other equipment for protecting and regulating traffic in
accordance with the MMUTCD, unless otherwise specified in the contract.

Traffic Lane. The portion of the traveled way used for the movement of a single line of vehicles.

Traffic Regulator. A person assigned to direct traffic, dressed and equipped as specified in the
MMUTCD.

Traveled Way. The portion of the roadway designated for the movement of vehicles, exclusive of
shoulders and auxiliary lanes.

Utility. Properties of railway, telegraph, telephone, water, sewer, electric, gas, petroleum, cable
television and similar companies.

Work. The furnishing of all labor, materials, equipment, and other items necessary to complete the
project according to the contract.

Work Day (Working Day). All days when, as determined by the Engineer, it is possible for the
Contractor to effectively carry out work on the controlling operation.

Work Day Contract. A contract where the time required to physically complete the project or open
it to traffic is designated by the number of work days.

Work Order. A written order by the Engineer requiring performance by the Contractor.
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